SINCLAIR hille

architects
Addendum #3

Project Name: YRTC Kearney - Dickson Cottage Renovation
Project No.: SHA 12026

Issued: 1 May 2014 (re-advertised week of 19 May 2014)
Bid Date: 2:00 p.m. CST, 11 June, 2014

Bid Opening: DAS/State Building Division, 1526 Building
Location: 1526 K Street, Lincoln, NE, 68508

This Addendum is issued to all known bidders before receipt of proposals. This Addendum is to authorize
the use of the following information in preparing proposals for the above named project. The bidder must
enter the number of this Addendum on the Proposal Sheet.

GENERAL INFORMATION

ADD 1-1. ATTACHMENTS

May 28, 2014 NON-Mandatory Pre-Bid Conference Minutes (2 Pages)

List of Attendees at the Pre-Bid Conference. (1 Page)

List of Plan Holders as of this date is included for reference via A & D Technical. (1 Page)
Glazing Bases of Design (2 Pages)

Additional copy of Proposal Form, no changes to form (2 Pages)

moowy

GENERAL QUESTIONS AND CLARIFICATIONS

ADD 1-2. Re-Bid Date & Time
Clarification: Sealed proposals will be received at the State of Nebraska, DAS/State
Building Division, located in the 1526 Building 1526 K Street, Lincoln, Nebraska 68508 until
2:00 p.m. CST on June 11, 2014

ADD 1-3. Budget
Question: Is there a budget for the project?
Response: The budget roughly $400,000

ADD 1-4. Door 108
Question: /s door 108 to be hollow metal or detention type?
Response: Door 108 is to be detention grade door & frame.

ADD 1-5. Security Windows
Question:  Hope Security’s details call for an embedded plate in masonry for welded
installation of windows?
Response: Provide installation as recommended by window manufacturer for existing
masonry openings. Existing masonry expansion type anchors will be
suitable unless specifically not recommended by window manufacturer.

ADD 1-6. Brick Infill
Question: Yankee Hill may not have an exact brick match, is a brick with less face sand
acceptable?
Response: Yes, It is assumed that a precise match is unlikely.

ADD 1-7. Exterior Glazing
Question: Is low e glass required?
Response: Yes, at exterior locations. Bases of design for G-1 & G-2 are attached.



YRTC Kearney - Dickson Cottage Renovation

ADD 1-8.

ADD 1-9.

Security Windows

Question:  Are there 2 currently 2 roof types?

Response: The roof of the new addition is to be separate from the existing, so
compatibility is not a primary concern.

Previous Documents & Addenda
Question: Do Addenda 1 & 2 still apply since the project is Re-bidding?
Response: Yes, all issued documents part of the Construction Bid Set.

MODIFICATIONS TO THE DRAWINGS

ADD 1-10.

A.
B

Cavity Wall Insulation

Cavity wall insulation edges are not required to be ship lap.
Revise Keynote 42000.F to read:

2" EXTRUDED POLYSTYRENE CAVITY WALL INSULATION

End of Addendum #3

Addendum #3 - Page 2
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YRTC Kearney Dickson Cottage
Re-Bid Pre-Bid Conference Minutes: 5/28/2014

1. Introductions: (refer to attached sign-in sheet)
2. Project Background
a. Project is to provide physical and visual separation between the existing secure care housing
wing and the existing orientation housing wing, Renovation & addition generally includes:
i. Various window replacement
ii. Addition of similar construction
iii. Masonry & HM frame wall reconfiguration
iv. Plumbing revisions
v. HVAC revisions
vi. Site fence revision
vii. Outdoor shelter

3. Bid details:
a. Bid opening will be at the State of Nebraska, DAS/State Building Division, located in the 1526
Building 1526 K Street, Lincoln, Nebraska 68508 at 2:00 p.m. CST on June 11, 2014
b. 5% bid bond
c. Sealed bids

4. Alternates:

1: Replace exterior windows in Secure Dayroom.

2: Replace exterior windows in new classroom.

3: All work in restrooms except showerhead replacement.

4: Add suspended acoustic baffles at ceiling of each Dayroom with vertical orientation. Include all
components for complete assembly with panels mounted from track flush with underside of ceiling
structure. Basis of Design: Tectum M-08.

5A:

» Base bid: No work associated with Recreation Yard Fence
« Alternate bid: All work associated with replacing the Recreation Yard Fence mesh with Fence mesh
using Securite Basis of Design: (PER K4/A101)
0 Add 3/8” galvanized steel mesh fabric fence in ANGLED profile using listed Basis of Design
0 Add posts & Footings as indicated.
5B:
» Base bid: No work associated with Recreation Yard Fence
« Alternate bid: All work associated with replacing the Recreation Yard Fence with Arched Fence using
First Defense Basis of Design: (PER A1/A101)
0 Add 3/8” galvanized steel mesh fabric fence in CURVED profile using listed Basis of Design
o Remove & replace posts & Footings as required for new fence per manufacturer’s structural
requirements. (See below)
Install Recreation Yard Shelter (See below)

If Alternates 5A and 6 are both selected, then the outdoor shelter will be relocated, reduced in size, or
both in order to prevent an escape route over the fence.

5. Working conditions
a. Secure site
b. Background checks will be reviewed and subject to final approval by YRTC Staff.
c. Building (but not work areas of each phase) will be occupied by youth residents during
work:

700 Q Street

Lincoln, NE 68508
Tel: 402/476-7331
Fax: 402/476-8341



Pre-Bid Conference Minutes:

Page |2

i. Tools & materials are required to be secured from access by occupants at all times.
i. A6 Site staging fence is to be provide at contractors discretion
iii. The campus has an area available for trailer storage, (however it is not adjacent to
building).
iv. Re-grading & reseeding will be required as necessary
v. Temporary barriers:
1. do not require fire rating or treatment
2. Require a secured (not egress) door
3. Require tamper resistant (or inaccessible) fasteners
4. Existing partitions may be used in place of barrier as work permits
d. Site will have zero tolerance for:
i. Drugs
ii. Alcohol
iii. Tobacco
iv. E-cigarettes
v. Firearms
vi. Knives & any other weapons

6. Schedule is not set to a specific timeline. However contract will be expected to be completed
as listed on Bid Form.

7. Questions
a. Submitted inquiries will be answered via addendum #3 (Attached).

700 Q Street

Lincoln, NE 68508
Tel: 402/476-7331
Fax: 402/476-8341
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Pre-Bid Sign in Sheet

Date:_May 28, 2014 Project / Phase Number: 12026-C

Subject: Kearney YRTC-Dickson Cottage Remodel Pre-Bid Conference

Name Company Phone # E-mail address

Irv Nelson.................... YRTC-K. oo, B08-338-2008......uceuieiiite et
Don Scharf.................. Lexington Masonry...................... 308-324-4959. ... ..,
Steve Lentell.................. Central Contracting................... 308-234-2421......coeiiiinnne. slentell@centralcontracting.net
Jana Peterson.................. YRTC-K. oo 308-440-6498.......einiiiii
Jim Christensen............... YRTC-K. .o, 308-338-2008.......eieitieiit e
Jim Pinkerton.................. SBD..e 402-471-0468............cc.cvvn jim.pinkerton@nebraska.gov
Austin Schindler............... Chief..oooi 308-389-7422........ccccineeenn austin.schindler@chiefind.com
Choan Liewer............... SHA. .. 402-476-7331...ccciiiiiiiiien, cliewer@sinclairhille.com

700 Q Street

Lincoln, NE 68508
Tel: 402/476-7331
Fax: 402/476-8341



Anderson Bros. Elec Plbg Htg Inc.
2600 Highway 30 East

P.O. Box 159

Kearney, NE 68848

Bamford Inc.

2815 W. 24th Street (Bulk) 68845
P.O. Box 1868 (Mail) 68848
Kearney, Nebraska 68845

Central Contracting Corporation
4407 1st Avenue Place (bulk) 68847
PO Box 68 (mail) 68848

Kearney, Nebraska 68847

Chief Construction
4035 Strauss Road
P.O. Box 2078

Grand Island, NE 68802

Dave Waggoner Plumbing & Heating
2617 1/2 W. 24th Street
Kearney, NE 68845

Designer Woods
9314 North 45th Street
Omaha, NE 68152

Hastings Builders Bureau
301 S Burlington

PO Box 1104

Hastings, NE 68902

Heartland Electric Company
4035 Stauss Road
, 68802

Insulation Systems INC
355 North Pine Street
Grand Island, NE 68801

Kidwell Electric Co Inc.
3333 Folkways Circle
Lincoln, NE 68504

Lexington Masonry
801 S Harrison
Lexington, NE 68850

Lincoln Builders Bureau
5910 S. 58 St Suite C
Lincoln, NE 68516

McGraw Hill Dodge/Arkansas - Hard Copy Plans
3315 Central Ave.
Hot Springs, AR 71913

Middleton Electric

2716 West Old Hwy 30

Grand Island, NE 68803

Nebraska Fire Sprinkler Corporation
P.O. Box 186

118 Apollo Avenue

Alda, NE 68810

Omaha Builders Exchange

4255 S. 94th St

Omaha, NE 68127

Reed Construction Data

30 Technology Pkwy So. Ste. 100
Norcross, GA 30092

RMYV Construction

8645 Dove Hill

Kearney, NE 68845

Rogge General Contractors Inc.
6101 South 58th Street Suite a
Lincoln, NE 68516

Sinclair Hille & Architects
700 Q st

Lincoln, NE 68508

The Wilson Group Inc.
1606 West Main
Greenwood, MO 64034
Tri-Cities Group

1423 Johnstown Road
Grand Island, NE 68803

Sub
Contractor

Fire &
Sprinkler

GENERAL

GENERAL

PLUMBING

Cabinetry

PLAN ROOM

ELECTRICAL

Insulation

ELECTRICAL

Masonry

PLAN ROOM

PLAN ROOM

ELECTRICAL

Fire
Protection

PLAN ROOM

PLAN ROOM

GENERAL

GENERAL

Architect

Remodeling

Roofing

Jerry Rash
Phone: (308) 236-6437
Fax: (308) 237-5614

Roger Scheidies
Phone: (308) 237-2157
Fax: (308) 237-4607

Deb Schrack
Phone: (308) 234-2421
Fax: (308) 237-4767

Jim Fiala
Phone: (308) 389-7222
Fax: (308) 389-7393

Dave Waggoner
Phone: (308) 236-6850
Fax: (308) 237-6875

John Matousek
Phone: (402) 592-5868
Fax: (402) 592-2576

Cara Kimberly
Phone: (402) 461-8400
Fax: (402) 461-4400

Craig Sup
Phone: (308) 385-4600
Fax: (308) 385-4610

Joy Catholos

Phone: (308) 384-7856
Fax: (308) 384-0501
Gabe Kidwell

Phone: (402) 475-9151
Fax: (402) 475-9186

Don Scharf
Phone: (308) 324-4959
Fax: (308) 324-2688

Rhonda Gutknecht
Phone: (402) 421-8332
Fax: (402) 421-8334

Plan Room

Krystal Dubas
Phone: (308) 382-2550
Fax: (308) 382-3442

Ryan Dexter
Phone: (308) 381-2033
Fax: (308) 381-2605

Jill Nyffeler
Phone: (402) 593-6908
Fax: (402) 593-6912

Kristin Whiston
Phone: (800) 699-8640
Fax: (678) 680-0623

Curtis Baetz
Phone: (308) 893-2010
Fax: (308) 238-0910

Randy Rogge

Phone: (402) 441-3100
Fax: (402) 441-3109
Choan Liewer

Phone: (402) 476-7331
Fax: (402) 476-8341
Jodi Bennett

Phone: (816) 537-0212
Fax: (816) 537-0112

Tom Urban
Phone: (308) 384-7230
Fax: (308) 384-7260
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-Secu/rity Glazing
PRODUCT NAME: 13/16" Secur-Tem + Poly®
PRODUCT CODE: 2115
PERFORMANCE TESTING: Forced Entry: H.P. White Level II-TP-0500.02
WMFL Level Il
Ballistic: .38 special handgun, 3 shots in an 8" circle, 158 grain, 20 feet.

.357 magnum revolver, 3 shots in an 8" circle, 158 grain, 25 feet.
Spall with no penetration.

CONSTRUCTION: 1/8" Chem-Tem or Heat Strengthened
.050" Urethane

1/8" Polycarbonate

.025" Urethane

1/8" Polycarbonate

.025" Urethane

1/8" Polycarbonate

.050 Urethane

1/8" Chem-Tem or Heat Strengthened

THICKNESS: 3/4" Nominal (.76)
THICKNESS TOLERANCE: .682" /.824"
WEIGHT: 6.3 Lbs. / Square Foot . .
at Exterior locations
MAXIMUM SIZE: 60" X 96" \]

OPTIONS: Tinted glass, trapsparent mirror, reflective glass, wire glass
insulated units_XThe use of some options may alter product thickre

TECHNICAL DATA: U-Value- .73
Shading Co-efficient- .85
Light Transmission- .75
APPLICABLE STANDARDS: ANSI 297.1 ASTM C 1349
CPSC 16 CFR 1201 (Category | and II) ASTM C 1422
ASTM C 1036 ASTM C 1048
SINGLE RESPONSIBILITY: Global Security Glazing products are covered by our Single Responsibility®

Program that ensures one firm has handled and is accountable for all phases
of manufacturing.

INSTALLATION: All glass should be installed in accordance with the guidelines set forth in the
current edition of the Glass Association of North America (GANA) Glazing and
Sealant Manuals. Glazing systems should incorporate a weep system to allow
moisture and water to escape the glazing channel.

Recommended Clearance:
Face:  1/8" per side
Edge: 1/4”
Bite: 1"

DOO5A 4/08

616 Selfield Road - Selma, Alabama 36703
Tel: 800-633-2513 - Fax: 334-875-2704 — www.security-glazing.com
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-Secu/rity Glazing
PRODUCT NAME: 7/16" Secur-Tem + Poly®
PRODUCT CODE: 2119
PERFORMANCE TESTING: Forced Entry: H.P. White Level I-TP-0500.02
Ballistic: .38 Special handgun, 3 shots in an 8" Circle, 158 grain lead, 20 feet.

Spall with no penetration.

CONSTRUCTION: 1/8" Chem-Tem or Heat Strengthened
.050” Urethane

1/8" Polycarbonate

.050" Urethane

1/8" Chem-Tem or Heat Strengthened

THICKNESS: 7/16" Nominal (.4375)

THICKNESS TOLERANCE: 14260" / .5080"

WEIGHT: 4.4 Lbs. / Square Foot

MAXIMUM SIZE: 60" x 96" a at Supervision

OPTIONS: Tinted glass,reflective glass, wire glass, Low E glass,

insulated units. (The use of some options may alter product thickness)

TECHNICAL DATA: U-Value- .87
Shading Co-efficient- .88
Light Transmission- .84
APPLICABLE STANDARDS: ANSI 297.1 ASTM C 1349
CPSC 16 CFR 1201 (Category I and II) ASTM C 1422
ASTM C 1036 ASTM C 1048
SINGLE RESPONSIBILITY: Global Security Glazing products are covered by our Single Responsibility®

Program that ensures one firm has handled and is accountable for all phases
of manufacturing.

INSTALLATION: All glass should be installed in accordance with the guidelines set forth in the
current edition of the Glass Association of North America (GANA) Glazing and
Sealant Manuals. Glazing systems should incorporate a weep system to allow
moisture and water to escape the glazing channel.

Recommended Clearance:
Face:  1/8" per side
Edge: 1/4”
Bite: 1"

DO01A 4/08

616 Selfield Road - Selma, Alabama 36703
Tel: 800-633-2513 - Fax: 334-875-2704 — www.security-glazing.com



YRTC Dickson Cottage Renovation Project No. 12026

PROPOSAL FORM

The following proposal shall be filled out by each bidder:

Date:

Proposal of:
Name

(a Corporation organized and existing under the laws of the State of )
or

(an Individual trading as: )

TO: DAS/State Building Division

PROJECT: YRTC-Kearney: Dickson Cottage Renovation

The undersigned in compliance with your Invitation for Bids for construction of YRTC-Kearney: Dickson
Cottage Renovation, having examined the plans and specifications with related documents and the site of the
proposed work and being familiar with all of the conditions surrounding the construction of the proposed project,
including the availability of labor, hereby proposes to furnish all labor, materials and supplies and to construct
the project in accordance with the Contract Documents, at the prices stated below. The prices are to cover all
expenses incurred in performing the work required under the contract documents of which this proposal is a
part.

| (or We) acknowledge receipt of the following addendum or addenda:

The Contractor shall indicate herein the number of consecutive calendar days anticipated to complete the
project after commencing work.

calendar days

BASE PROPOSAL

For all work described in the specifications and shown on the plans for the project, | (or we) agree to perform all
work for the sum of

Dollars

$ )

(Amount shall be shown in both written form and figures. In case of discrepancy between the written amount
and the figures, the written amount will govern.)

PROPOSAL FORM Page 1



YRTC Dickson Cottage Renovation Project No. 12026

ALTERNATES

A Alternate No. One: Replace exterior windows in Secure Dayroom

Add Dollars
B. Alternate No. Two: Replace exterior windows in Classroom
Add Dollars

C. Alternate No. Three: Work in restrooms 106 & 121 beyond showerhead replacement.

Add Dollars

D. Alternate No. Four: Add suspended acoustic baffles at ceiling of each Dayroom.

Add Dollars
E. Alternate No. Five-A: First Defense Recreation Yard Fence

Add Dollars
F. Alternate No. Five-B: Securite Recreation Yard Fence

Add Dollars

G. Alternate No. Six: Recreation Yard Shelter

Add Dollars

Upon receipt of notice of the acceptance of the bids, we will execute the formal contract attached within five (5)

days and deliver a Surety Bond for a faithful performance of this contract.

Respectfully submitted,

By

Title

Business Address

SEAL: If bid is by Corporation

PROPOSAL FORM

Page 2



